WELDON TIMBER SALE #30-078700
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STA's STA's
Pre-haul STA's STA's STA's Culvert Roll Final

Maint. Ditched Brushing Outslope Cleaning Dips Maint.

R-8000 49.50 49.50 3 49.50
R-8200 2.75 2.75 2.75
R-8210 4.50 4.50 2 4.50
Total: 56.75 49.50 0.00 7.25 3 2 56.75



August 10, 2006

Road Plan Map

Agreement Number #30-078700 Region: Southeast
Sale Name: Weldon County: Klickitat
Trust: State Forest Board Transfer (01)

Township 4 North , Range 11 East, W.M.
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STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES
DOUG SUTHERLAND, COMMISSIONER OF PUBLIC LANDS

WELDON TIMBER SALE ROAD PLAN
SECTION 28, TOWNSHIP 4 NORTH, RANGE 11 EAST, W.M.
COUNTY : KLICKITAT

AGREEMENT NO.: 30-078700 DATE: MAY 10, 2006
SECTION 0 - SCOPE OF PROJECT

This project includes, but is not limited to pre-haul maintenance including:
cleaning ditches;
cleaning culvert inlets and outlets;
removing berms from shoulders;
installation of rolling dips;
grading and shaping existing road surface and turnouts.

SECTION 1: GENERAL CLAUSES

SECTION 1.1: GENERAL: GENERAL CLAUSES

1.1-1
Clauses in this plan apply to all pre-haul maintenance including landings unless
otherwise noted.

1.1-2
Pre-haul maintenance of the following road is required. All roads shall be pre-haul
maintained on the State’s location and in accordance with this Road Plan.
Road Station Type
R-8000 0+00 to 49+50 Pre Haul Maintenance
R-8200 0+00 to 2+75 Pre Haul Maintenance
R-8210 0+00 to 4+50 Pre Haul Maintenance
1.1-4
If the purchaser desires a road location or design change, a revised road plan shall be
submitted to the State for consideration.
SECTION 1.2 - GENERAL: CONSTRUCTION CONSTRAINTS
1.2-1

The pre-haul maintenance of any road specified herein shall not be permitted between
October 31 and May 1 unless authority to do so is granted, in writing, by the Contract
Administrator.

Road Station
R-8000 0+00 to 49+50
R-8200 0+00 to 2+75
R-8210 0+00 to 4+50

SECTION 1.2.1 - GENERAL: CONSTRUCTION CONSTRAINTS:
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CONSTRUCTION SEQUENCE
1.2.1-1

Grading, ditch cleaning, and rolling dips installation shall be completed prior to haul and
are subject to written approval by the Contract Administrator.

SECTION 1.3 - GENERAL: HAULING CONSTRAINTS

1.3-2
On the following roads, timber haul shall not be permitted between the dates listed unless
authorized, in writing, by the Contract Administrator.
Road Closure Period
R-8000 November 1 through April 30
R-8200 November 1 through April 30
R-8210 November 1 through April 30
SECTION 1.5 - GENERAL: ROAD MAINTENANCE
1.5-1
Maintenance on the following roads shall be performed in accordance with Forest Access
Road Maintenance Specifications.
Road Stations
R-8000 0+00 to 49+50
R-8200 0+00 to 2+75
R-8210 0+00 to 4+50
1.5-3
On the following roads, snowplowing shall not be permitted unless authorized, in
writing, by the Contract Administrator.
Road Stations
R-8000 0+00 to 49+50
R-8200 0+00 to 2+75
R-8210 0+00 to 4+50
SECTION 6 - DRAINAGE
SECTION 6.1 - DRAINAGE: SURFACE DRAINAGE
6.1-1
On the following roads, surfaces shall be shaped to augment the escape of surface runoff.
Road Stations Shape of Road Surface
R-8000 0+00 to 49+50 Crown 4 inches @ centerline
R-8200 0+00 to 2+75 Outslope 4 inches in 10 feet
R-8210 0+00 to 4+50 Outslope 4 inches in 10 feet
6.1-2

Berms shall be removed from road shoulders to permit escape of runoff.

Weldon Timber Sale
Contract # 30-078700
Page 2 of 6



SECTION 6.3 - DRAINAGE: DITCHES

6.3-5
On the following roads, cleaning ditches, culvert headwalls, catch basins, culvert inlets,
and culvert outlets shall be completed prior to timber haul and shall be done in
accordance with the Typical Section Sheet and Culvert and Drainage Specification
Details.

Road Stations
R-8000 0+00 to 49+50

SECTION 6.7: DRAINAGE: ROLLING DIPS

6.7-1
On the following roads rolling dips shall be constructed in accordance with the Rolling
Dip Detail sheet at locations as specified on the Rolling Dip List. ROLLING DIPS
SHALL BE INSTALLED AT THE TIME OF CONSTRUCTION AND SHALL BE
CONTINUOUSLY MAINTAINED IN AN OPERABLE CONDITION. Rolling dips
shall be installed with a crawler tractor. Use of other equipment shall not be permitted
without prior written approval of the Contract Administrator.

Road Stations
R-8210 0+60
R-8210 2+50

SECTION 9 - POST HAUL ROAD WORK

SECTION 9.1 - POST HAUL ROAD WORK:
ROAD AND LANDING FINAL MAINTENANCE

9.1-1
At termination of haul, final maintenance shall be performed on the following roads.
Road Stations Type
R-8000 0+00 to 49+50 Light
R-8200 0+00 to 2+75 Light
R-8210 0+00 to 4+50 Light
9.1-1A

Light final maintenance shall consist of:
-blading the road and landings with a motor grader;
-removing berms;
-reshaping rolling dips and/or water bars to specification;
-pulling ditches and cleaning culvert inlets and outlets.

The finished road surfaces shall drain freely and shall be smooth, firm and free of
chuckholes.
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TYPICAL SECTION SHEET
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ROAD CONSTRUCTION/ FROM TO TOLERANCE | SUBGRADE CROWN OUTSLOPE ROAD DITCH GRUBBING CLEARIING TURNOUT COMMENTS
RECONSTRUCTION/ STATION STATION CLASS WIDTH INCHES @ INCHES IN WIDTH WIDTH DEPTH LIMITS LIMITS TAPER LENGTH WIDTH
PRE-HAUL S CENTERLINE 10 FEET R W D Gl G2 Cl C2 T L W
R-8000 PRE-HAUL 0+00 49+50 N/A 12’ 4 N/A N/A 2’ 1’ N/A N/A N/A N/A N/A
R-8200 PRE-HAUL 0+00 2+75 N/A 12’ N/A 4 N/A N/A N/A N/A N/A N/A
R-8210 PRE-HAUL 0+00 4+50 N/A 12’ N/A 4 N/A N/A N/A N/A N/A N/A
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ROLLING DIFP DETAIL
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FOREST ACCESS ROAD
MAINTENANCE SPECIFICATIONS

A. Cuts and Fills

1.

2.

Maintain slope lines as constructed. Remove slides from the ditches and
roadway. Replace fills to 1 1/2:1 slopes with selected material or as directed.
Remove overhanging material from the cut slopes.

Material from slides or other sources requiring removal shall not be deposited in
streams or at locations where it will erode into streams or water courses.

3. Undesirable slide materials and debris shall not be mixed into the surface material.

B. Surface

1.

No ok

Grade and shape the road surface, turnouts, and shoulders to the original crown,
inslope or outslope as directed to provide suitable traveled surface and surface
water runoff in an even, unconcentrated manner.

Blading must not undercut the backslope at the bottom of the ditchline or cut
into geotextile fabric on the road.

If required in writing by the SE Region Engineer, water shall be applied as
necessary to abate dust.

Desirable surface material shall not be bladed off the roadway.

Replace surface material lost or worn away.

Remove berms except as directed by the State.

Barrel spread soft spots to prevent degradation of geotextile.

C. Drainage

1.

2.

3.

4.

Keep ditches and drainage channels at outlets and inlets of culverts clear of
obstructions and functioning as intended.

Inspect and clean culverts at least monthly, with additional inspections during
storms and periods of high runoff. This must be done even during periods of
inactivity.

Add stable material at the outlet end of the cross drain culvert as needed to
stabilize the soil.

Headwalls: maintain to the road shoulder level with material that will resist
erosion.

4. Prevent sediment bearing surface runoff from entering live streams.

D. Structures
Repair bridges, culverts, cattle guards, fences, and other road structures to the
condition required by the construction specifications.

E. End of Season
Do maintenance work to minimize damage from the elements such as blading to insure
correct runoff, ditch, and culvert cleaning and water bars.

F. Debris
Remove fallen timber, limbs, and stumps from the slopes or roadway.
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